



INVITATION TO BID

June 14, 2026

ITB No. 2026-06-03

Sir/Ma'am:

The Nueva Ecija II Electric Cooperative, Inc.. - Area 2 (NEECO II - Area 2) is inviting you to BID for the following:

LOT NO.	ARTICLES	APPROVED BUDGET OF THE CONTRACT (vat inclusive)	SOURCE OF FUND	ACCREDITATION FEE	BID DOCUMENT FEE (non - refundable)
Supply, Delivery, Installation, Testing and Comissioning of Additional 15/20 MVA Palayan City Substation:					
(A)	15/20 MVA Palayan City Substation	₱32,000,000.00	NEA LOAN	₱5,000.00	₱25,000.00
Supply, Delivery and Installation, of Protection Equipment on Palayan City Substation:					
(B)	Protection Equipment on Palayan City Substation	₱41,670,611.50	NEA LOAN	₱5,000.00	₱25,000.00
Supply, Delivery and Construction, of Civil Works on Palayan City Substation:					
(C)	Civil Works on Palayan City Substation	₱6,239,939.34	NEA LOAN	₱5,000.00	₱10,000.00
Supply, Delivery and Installation, of 69 KV Line for Palayan City Substation:					
(D)	69KV on Palayan City Substation	₱39,132,786.86	NEA LOAN	₱5,000.00	₱25,000.00
Supply Of Labor and Materials for Preventive Maintenance Schedule of Six (6) Substation of NEECO II - Area 2:					
(E)	PMS of Six (6) Substation of NEECO II - Area 2	₱2,500,000.00	EC	₱5,000.00	₱5,000.00

- The PRE-BID CONFERENCE shall commence at exactly 10:00 A.M. on June 23, 2026 for Lot A to Lot C, and at 1:00 P.M. for Lot D to Lot E, to be held at the NEECO II – Area 2 Main Office, Maharlika Highway, Diversion, San Leonardo, Nueva Ecija.
- All bid proposals shall be VAT-inclusive.
- The OPENING OF BIDS shall be conducted on July 1, 2026, at 10:00 A.M. for Lot A to Lot E at the NEECO II – Area 2 Main Office, Maharlika Highway, Diversion, San Leonardo, Nueva Ecija.
- The Bid Documents are only available from the posting of the Invitation to Bid until the day of the Pre-Bid, June 23, 2026 at exactly 10:00 AM.
- NEECO II - Area 2 reserves the right to reject any or all BIDS, waive defect(s) or informality(ies) therein, or accept any BID or offer which it may consider most advantageous and beneficial to NEECO II - Area 2 without any liabilities. It also reserves the right to increase or decrease the quantities of the materials/suppliers' services requisitioned.

Interested bidders may refer to the below for the **Bidding Schedule - Construction of Palayan City Substation**

Activity	Operational Timeline (Maximum Period)	Date	Condition / Remarks
BOD Authority to Conduct Bidding	Day 1	March 02, 2026 (Approved)	Start of Procurement process
Posting of Invitation to Bid (ITB)	Day 1	June 14, 2026	Start of Availability of Bidding Documents
Availability of Bid Documents	Day 1 to 9	June 14 - June 23, 2026	
Pre - Bidding Conference	Day 1 to Day 9	June 23, 2026	Last day of Availability of Bidding
Opening of Sealed Bid	Day 17	July 1, 2026	Bid Opening
Post - Qualification	Day 17- Day 20	July 1 - 3 2026	TWG Post Qualification Recommendation
Resolution Approval	Day 50	July 3 - August 3, 2026	Head of the Procuring Entity (HOPE) shall evaluate the matter and issue the corresponding Board Resolution.
Notice of Award (NOA)	Day 51	1 day Upon issuance of Board Resolution	Signing of NOA, Contract and posting of Performance Bond (Cash or Managers Check)
Contract Signing	Day 51 to Day 61	Within 10 days from NOA	
Notice to Proceed	Day 62	1 day after contract signing	Start of the project

For inquires and clarification please call 09776864682 / 09922352913 and look for **ENGR. ALLAN A. TRAJANO**.

Yours respectfully,

JOCELYN S. PADERES
PBAC Chairman

Noted by:

ENGR. CLARENCE ARISTON M. PAREDES
Acting General Manager